

PLUM BOROUGH SCHOOL DISTRICT RFP

Project: Facility Management and Supplies Tabulation					
Name of Contractor(s):	Aramark	ABM			
Bid Bond/ Other Required Forms Included:	Yes	Yes			
Other Notes	BOTH COMPANIES TO PROVIDE RFP REVIEW ON JUNE 12TH				
	3 Year Proposals (2017-18, 2018-19, 2019-20)				
	Option 1	Option 2	Option 3		
	Full Time Manager, Full Time Supervisor, POM, Tools, Supplies and Purchased Services	Full Time Manager, POM, Tools, Supplies and Purchased Services	Full Time Manager, Full Time Supervisor, POM, Tools, Supplies and Purchased Services (High Performance)		
Contractor					
	Option 1 Total Cost	Option 2 Total Cost	Option 3 Total Cost		
Aramark 1	710,465.00	650,467.00			
Aramark 2	724,674.00	663,476.00			
Aramark 3	739,167.00	676,745.00			
ABM Year 1	591,239.06	541,223.41	610,785.42		
ABM Year 2	597,151.45	546,635.64	616,893.27		
ABM Year 3	606,108.72	554,835.18	626,146.67		